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Hawaiian Electric Proposal 

Overview 

To the extent that there are Hawaiian Electric Proposals submitted in response to this RFP, the 
Company will endeavor to evaluate these Hawaiian Electric Proposals on a fair basis compared to 
third party Proposals. As described in Section 3.8.1 of the RFP, “The Company or its Affiliates 
may submit a Proposal in response to this RFP subject to the requirements of this RFP per the 
Framework (“Hawaiian Electric Proposal”). Accordingly, the Company must follow certain 
requirements and procedures designed to safeguard against and address concerns associated with: 
(1) preferential treatment of the Hawaiian Electric Proposal or members, agents or consultants of 
the Company formulating the Hawaiian Electric Development Team; and (2) preferential access 
to proprietary information to the Hawaiian Electric Development Team.” A Hawaiian Electric 
Proposal will be required to comply with the provisions in the Framework as well as this RFP. 

In addition to its Proposal, the Hawaiian Electric Development Team will be required to submit 
Attachment 1 to this Appendix G, Hawaiian Electric Development Team Certification Form, 
acknowledging it has followed the rules and requirements of the RFP to the best of its ability and 
has not engaged in any collusive actions or received any preferential treatment or information 
providing an impermissible competitive advantage to the Hawaiian Electric Development Team 
over other proposers responding to this RFP, as well as adherence to PPA terms and milestones 
required of all proposers and the Hawaiian Electric Proposal’s proposed cost protection measures. 

Pursuant to the Revised Framework and as set forth in the RFP Schedule, the Company will require 
that the Hawaiian Electric Proposal be submitted electronically through the Electronic 
Procurement Platform a minimum of one (1) day before other Proposals are due. 

Except where specifically noted, a Hawaiian Electric Proposal must adhere to the same price and 
non-price Proposal requirements as required of all Proposers. 

As described in Section 3.8.3 of the RFP, if selected, a Hawaiian Electric Proposer will not be 
required to enter into an IGP Contract with the Company. However, the Hawaiian Electric 
Proposer will be held to the proposed modifications to the IGP Contract, if any, it submits as part 
of the Hawaiian Electric Proposal in accordance with Section 3.8.3 of the RFP. Moreover, the 
Hawaiian Electric Proposal will be held to the same performance metrics and milestones set forth 
in the IGP Contract to the same extent as all Proposers, as attested to in the Hawaiian Electric 
Development Team Certification submittal. If liquidated damages are assessed, they will be paid 
from shareholder funds and returned to customers through the Purchased Power Adjustment 
Clause or other appropriate rate adjustment mechanisms. 

In lieu of price components, the Hawaiian Electric Proposal will need to provide their total project 
capital costs, any associated annual O&M costs, as well as annual revenue requirements by year 
(see Appendix B, Attachment 1). The Hawaiian Electric Proposal shall submit revenue 
requirement worksheets with their Proposal that support their annual revenue requirements 



               
             

                
               

               
 

       
 

             
              

                 
                
       

              
       

       
              

             
            

         
 

    
           

        
       

         
 

 
            

            
            

           
            

   
   

  
              

          
               

         
       

         
             

              
 

estimates. (See RFP Section 3.12.4 and Appendix B, Attachment 1.) A starter revenue 
requirements template example can be requested by the Hawaiian Electric Development Team via 
email to the RFP Email Address once the RFP event opens. The revenue requirements worksheets 
submitted will be customized by the Hawaiian Electric Development Team to reflect the details of 
the Project’s Proposal. All assumptions used will be reflected in an assumptions input tab. 

Hawaiian Electric Proposal Total Project Capital Cost 

The high-level breakdown of estimated development and capital costs followed by a narrative 
explanation required for a potential Hawaiian Electric Proposal is outlined in Section 2.3.2.2 of 
Appendix B and set forth below. The total project capital cost (and annual O&M costs) will be 
used to calculate the Revenue Requirement, which will then be used to calculate a levelized energy 
price for Proposal comparison purposes. 

 Facility (including any generation and storage components) - This line item, to the 
extent applicable, should include costs such as: 

Engineering, Procurement, and Construction (“EPC”) Contract 
The total cost estimate of the facility is the projected EPC contract cost including 
the design of the facility up to the high-voltage terminals of the step-up 
transformers, procurement of all the equipment, and services necessary to build the 
facility and construction and commissioning of the facility. 

Allowance for Change Orders 
This allocation accounts for items such as additional requirements resulting from 
unforeseen conditions, unexpected permitting requirements, force majeure events, 
unanticipated interferences, different interpretations of design requirements, 
material unavailability, and longer than normal delivery times. 

Equipment 
This cost includes the generator and the facility equipment that support the 
operation of the generator and the distribution of electrical power around the 
station, as applicable. Engineering and testing services required to ensure that the 
equipment is properly functioning at the site, training and documentation necessary 
to operate and maintain the equipment, and performance guarantees may also be 
included here. 

Owner’s Cost 
Owner’s costs for the facility are all the costs necessary for the design, permitting, 
procurement, construction, and commissioning of the facility and for the 
preparation of the Proposal that are not included in the major contracts (i.e. EPC). 
The Companies’ Labor includes Project Management, Station Operator training 
and commissioning, Environmental, Safety, Legal, Corporate Communications, 
Community and Government Relations, Engineering, and Regulatory Affairs. 
Company Labor for the preparation of the Proposal is also included here. For 
purposes of recovery, only the incremental costs of Labor will be subject to separate 
recovery. 



 
               

  
         
            

 
          

       
 

          
   

         
        

       
        

   
         

         
     

           
         

 

             
               

       
 

  
            

          
 

 
            

            
             

            
            

  
 

 
            

            
        

 
 

 Outside Services - This line item, to the extent applicable, should include costs such 
as: 

 Construction Management to oversee the EPC contractor 
 Legal for the preparation of the Environmental Impact Statement and PUC 

process 
 Engineering for development and evaluation of the project technical 

specifications, Interconnection Requirements Study (IRS) and emissions 
testing 

 Environmental to conduct the Environmental Impact Statement (EIS) and 
Air Permit consulting 

 General Services such as surveys, land appraisals, Environmental 
Condition Reports, public relations, office trailer rental, archeological 
services, landscaping, miscellaneous permits, builder’s risk insurance, 
switchgear testing, hazard analysis, painting, monitoring services, and 
moving costs. 

 Material costs including spare parts, furnishings, IT equipment, 
appliances, generator system initial fills (fuels, oils, water), and 
telecommunications equipment for the station. 

 Travel costs required to inspect other similar facilities, observe final 
acceptance testing of critical equipment, and station operators’ factory 
training 

 Interconnection – This line item covers all interconnection costs that a similarly 
situated IPP would be responsible for as described in RFP Section 2.4, and to the 
extent applicable, should include costs such as: 

Transmission Line 
The cost estimate includes the design, procurement, and construction of any new 
transmission infrastructure needed to interconnect with the designated substation. 

Switchyard 
Work at the switchyard will include design, procurement, and construction of the 
switchyard and the interfaces between the high voltage terminals of the generator 
step-up transformers and the transmission line to which it will be connected. Site 
preparation of the switchyard and the design, procurement, and installation of the 
step-up transformers located in the switchyard, are typically included in the EPC 
contract. 

Substation 
Work at the designated substation that will include the design, procurement, and 
construction of the interfaces between the new transmission line and the substation 
buswork to which it will be connected. 

Telecom 



          
      

 
  

          
           

         
 

          
        

    
   

   

             
              

            
             

          
 
        

             
               

                 
                

            
      

 
             

               
               

             
   

 
        

 
               

              
            

              
                

                
          

   
 

Accounts for direct labor, materials, and outside services to install 
telecommunication requirements for the project. 

Project Management 
Cost estimate of the project management design, procurement, contracting, and 
scheduling efforts for the interconnection only. Project management costs for the 
facility are included in the Owner’s Cost estimate above. 

Interconnection costs should be categorized as relating to either Seller-Owned 
Interconnection Facilities or Company-Owned Interconnection Facilities. See 
Appendix B, Section 2.3.2.2. 

 Overhead Costs 

Overhead costs for the proposed facility will be estimated by the Company’s budgeting 
software (UI Planner) and represent an allocation for those Company costs that are not 
attributable to any particular project or operation, but are essential nonetheless. Overheads 
are comprised of non-productive wages (such as holiday, sick, and vacation pay), employee 
benefits, payroll taxes, corporate administrative costs, and clearing costs. 

 Allowance for Funds Used During Construction (“AFUDC”) 

The AFUDC will be calculated using the Company’s budgeting software (UI Planner) and 
represents the cost of capital funding for the Project. The Company strives to minimize the 
cost of the AFUDC by ensuring that Project elements that are used or useful are placed in 
service as soon as possible, as well as minimizing the amount of time that AFUDC can 
accumulate, by minimizing the amount of time between expenditures on Project elements 
and their placement in service. 

The Hawaiian Electric Proposal will include a Revenue Requirement for each year, which 
is calculated from the total project capital cost to determine the revenues needed to recover 
the cost of the project. The value of the Revenue Requirement Calculation for the Total 
Hawaiian Electric Proposal Project Capital Cost will be included in the Levelized Price 
calculation described below. 

 Allowance for Funds Used During Construction (“AFUDC”) 

The cost for ongoing O&M (fixed and variable) will be a component of the Revenue 
Requirement. All O&M should be included in this category, unless captured elsewhere in 
the Revenue Requirement Calculation, including but not limited to annual O&M expense 
to maintain facility; property taxes (if applicable), and insurance. As described in RFP 
Appendix G, a Hawaiian Electric Proposal will be required to cap its O&M costs at the 
amount included in the Proposal. Only actual costs will be recovered if such actual costs 
are lower than the maximum amounts in the Proposal. 

Annual Revenue Requirement 



              
                

               
           

 
             

             
               

   
  

             
              

                
             

               
 

               
              

        
 

         
 

      
        
         
      
          
       

 
             

              
       

The Hawaiian Electric Proposal will include a Revenue Requirement for each year, which is 
calculated from the total project capital cost to determine the revenues needed to recover the cost 
of the project. The value of the Revenue Requirement Calculation for the Total Hawaiian Electric 
Project Capital Cost will be included in the Levelized Price calculation. 

The following is a narrative description of the proposed revenue requirement calculation and 
significant assumptions that the Hawaiian Electric Proposal should account for. The objective of 
a revenue requirement analysis is to illustrate the annual revenue requirements (ARR) for a utility 
Hawaiian Electric Proposal. 

Revenue Requirement is defined as a calculated value which represents the estimated revenues 
needed from ratepayers which would allow the Company to recover its capital investment and 
expenses, honor its debt obligations, pay its revenue and income tax liabilities and pay its preferred 
shareholders while providing a fair return to its common shareholders for their investment. 
Specific factors or assumptions related to that particular project will be included in the analysis. 

The purpose of a revenue requirement calculation is to determine the annual and total revenue 
requirements of a capital investment and annual O&M expense needed from customers. The 
ratemaking formula for revenue requirements is shown below. 

RR = O + T + D + r(RB) 

Where: RR = Revenue Requirements 
O = Operating and Maintenance Expense 
T = Tax Expense (Income and Revenue) 
D = Depreciation Expense 
r = Rate of Return on Rate Base 
RB = Rate Base 

The Company, in conjunction with the Independent Observer, may also conduct a risk 
assessment of the Hawaiian Electric Proposal to ensure an appropriate level of customer cost 
protection measures are included in such proposal. 



 

          

 

 

 

 

 

           
             

              

                    
 

              
 

               
           

           
          

 
             

             
         

            
           

 
             

             
             

   
 

               
 

            
              

       
 

              
             

           
 

           
        

    
    

 

     

APPENDIX G ATTACHMENT 1 – HAWAIIAN ELECTRIC PROPOSAL TEAM CERTIFICATION 

Name of Hawaiian Electric 
Development Team Contact: 

Unique Name of Facility: 

This Hawaiian Electric Development Team Certification for Hawaiian Electric Company, Inc.’s, 
(“Company”) Proposal in response to the Company’s Request for Proposals for Renewable Dispatchable 
Generation and Energy Storage (“RFP”) is made as of the date stated below. 

A. COMPLIANCE WITH THE RFP AND CODE OF CONDUCT 

The Hawaiian Electric Development Team certifies and acknowledges that it will/has: 

1. Adhered to the terms of the RFP applicable to the Hawaiian Electric Development Team, 
including but not limited to: Section 3.6 (proposal submission requirements), Section 
3.6.4 (certification of non-collusion), Section 3.8 (Procedures for any Hawaiian Electric 
Proposal or Affiliate Proposals), and Section 3.4.4 (authorized signatory); 

2. Adhered to the technical requirements of the RFP, excluding however those requirements 
inapplicable to the Hawaiian Electric Development Team such as execution of the IGP 
Contract, pricing formula requirements for independent power producer proposals, 
submission of a Proposal Fee, dispute resolution, credit requirements, selection of a 
priority list, and submission of a best and final offer; 

3. Complied with the Company’s Code of Conduct Procedures Manual, attached as Appendix 
C to this RFP, with particular attention to the Communications Protocols described in 
Section C therein with respect to communication with the Company RFP Team. 

B. INDEPENDENT INVESTIGATION 

The Hawaiian Electric Development Team further certifies and acknowledges that it will/has: 

1. Submitted the Hawaiian Electric Proposal based on its own investigations, examinations 
and determinations, including assessments of any risks that could have an effect on its 
obligations under the Hawaiian Electric Proposal. 

2. Carefully examined the RFP documents and its appendices and has a clear and 
comprehensive knowledge of what is required of a Proposer under the RFP, and 
correspondingly, what is required of the Hawaiian Electric Development Team. 

3. Examined and understands the technical requirements, schedule and evaluation process 
as it is laid out in the RFP. 



 

    

          

                
       

                 
           

               
            

             
             

                
   

       

          

              
             

           
    

 
             

 
           

               
          
           

        
 

             
 

            
        

            
           

  
            

          
     

 
             

        

C. COST PROPOSAL ACKNOWLEDGEMENTS 

The Hawaiian Electric Development Team acknowledges and agrees that: 

1. Recovery for Project capital costs and O&M costs will be capped at the amount included 
in the Hawaiian Electric Development Team’s Proposal. 

2. Only actual capital costs and O&M costs will be recovered even if such actual costs are 
lower than the Hawaiian Electric Development Team’s proposed maximum amounts. 

3. Costs of developing the proposal must be included in the Hawaiian Electric Proposal for 
evaluation purposes only. Only the incremental costs of developing the Hawaiian Electric 
Development Team’s proposal will be charged to the project and passed through to 
customers. Incremental costs for Hawaiian Electric Proposals not serving as the Parallel 
Plan and which are not selected to the Final Award Group will not be recoverable from 
the Companies’ customers. 

D. ADHERENCE TO PPA REQUIREMENTS AND MILESTONES 

The Hawaiian Electric Development Team acknowledges and agrees that: 

1. The Hawaiian Electric Proposal will be consistent with the scope of work and 
responsibilities of the “Seller” under the terms of the applicable model IGP Contract 
excluding inapplicable terms related to commercial and legal interactions between the 
Seller and the Company. 

2. The Hawaiian Electric Proposal Facility will be designed and constructed to: 

a. Achieve the Technical and Operational Requirements identified in Attachment B, 
Section 3 of the applicable model IGP Contract, as modified by the IRS (subject to 
reasonable adjustment agreeable to the Company consistent with the Company’s 
negotiation of such technical and operational requirements that would be completed 
with an independent power producer under similar circumstances); 

b. Meet the performance metrics as specified in the applicable model IGP Contract. 

b.1. For facilities with a photovoltaic generation component, (i) PV System Equivalent 
Availability Factor, and (ii) Measured Performance Ratio; 

b.2. For facilities with a wind generation component, (i) Modified Pooled OMC 
Equipment Availability Factor, (ii) Performance Index, and (iii) Balance of Plant 
Efficiency Ratio; 

b.3. For Storage facilities (paired storage or standalone storage), (i) BESS Annual 
Equivalent Availability Factor, (ii) BESS Annual Equivalent Forced Outage Factor, 
and (iii) BESS Capacity Ratio; 

c. Pass the Acceptance Test specified in the applicable Acceptance Test General Criteria 
section of the applicable model IGP RFP Contract; 



 
             

           
 

             
          

 
              

            
          

 
              

            
           

            
           
         

              
  

 
             

            
            

          
             

          
            

              
           

            
           

           
      

             
  

             

    
 

            
            

           

d. Pass the Control System Performance Test specified in the applicable Control System 
Acceptance Test Criteria section of the applicable model IGP RFP Contract; 

e. If applicable, pass the On-line Performance Test specified in the applicable BESS 
Capacity Test section of the applicable model IGP RFP Contract; 

f. If applicable, achieve a Demonstrated Capacity equal to or greater than that indicated 
in the Hawaiian Electric Proposal as measured pursuant to the applicable BESS 
Capacity Test section of the applicable model IGP RFP Contract; 

g. Meet the project milestones identified in the Hawaiian Electric Proposal no later than 
the dates specified therein, which shall be consistent with the guaranteed project 
milestones required in the Guaranteed Project Milestones section of the applicable 
model IGP RFP Contract (subject to reasonable adjustment agreeable to the Company 
consistent with the Company’s negotiation of such milestones that would be 
completed with an independent power producer under similar circumstances). 
Notice of completion of milestones and any delay will be provided to PUC and 
Consumer Advocate. 

h. Achieve the reporting milestones identified in the Hawaiian Electric Proposal no later 
than the dates specified therein, which shall be consistent with the reporting 
milestones required in the Reporting Milestones of the applicable model IGP RFP 
Contract (subject to reasonable adjustment agreeable to the Company consistent 
with the Company’s negotiation of such milestones that would be completed with an 
independent power producer under similar circumstances). Notice of completion of 
milestones and any delay will be provided to PUC and Consumer Advocate. 

i. Will be subject to the applicable liquidated damages for the IGP RFP Contract 
provisions above. These liquidated damages would be paid from shareholder funds 
and would be passed through to customers through the Companies’ Power Purchase 
Adjustment Clause or other appropriate rate adjustment mechanisms. Notice of any 
liquidated damages assessed and amounts of such liquidated damages will be 
provided to PUC and Consumer Advocate. 

j. Will reconfirm requirements in GO7 application and any resulting approval order for 
such application. 

k. Will provide annual report to PUC and Consumer Advocate on performance metrics. 

E. DECLARATION AND SIGNATURE 

1. The individual(s) that has (have) signed this Hawaiian Electric Development Team 
Certification is (are) duly authorized by the Hawaiian Electric Development Team to 
execute such on behalf of the Hawaiian Electric Development Team; and 



             
           

   

   
            

               
  

           
 

         
              

 
 
        
             

   
 
        
             

    
       
        

______________________________________________ 

_____________________________________________ 

______________________________________________ 

2. All statements, specifications, data, confirmations and other information set out in this 
Hawaiian Electric Development Team Certification are complete and accurate in all 
material respects. 

IN WITNESS WHEREOF, the HAWAIIAN ELECTRIC DEVELOPMENT TEAM hereby makes the certifications, 
acknowledgements and agreements stated herein as of the date stated under the signature of its 
authorized representative: 

Dated at __________________, _________ this _____________ day of ________________ 20________. 

Signature of Hawaiian Electric Development Team 
Representative 

Name of Hawaiian Electric Development Team 
Representative (please print) 

Title of Hawaiian Electric Development Team 
Representative (please print) 




